DATA REQUIREMENT

A. ITEM NO.
CONTRACT APPLICATION INFORMATION FOR DRL DR-10
B. LINE ITEM TITLE:
DataManagement Plan
C. OPR. D. TYPE E. INSPECT/ F. REQ. G. INITIAL SUB. H. AS OF DATE
ACCEPT
UB-M 2 2 See Section J See Section J See Section J

J. REMARKS:
The Data Management Plan requires approval of the Director, International Space Station/Payload Processing. It shall be submitted

within 30 days after contract start in draft form and revised to provide a final plan for approval within 120 days after contract start. The
plan shall be reviewed at least annually thereafter and updated as required. If there are no changes since the last update, the Contractor
shall re-certify its accuracy NLT 1 October of each year.

K. DISTRIBUTION TOTALS

Per Contracting Officer’s letter. NO.

TYPE

DATA REQUIREMENT DESCRIPTION

1. TITLE 2. NUMBER
Data Management Plan DR-10
3. USE 4. DATE

To document the contractor's overall approach to implementing data management requirements into contract
performance.

5. ORGANIZATION

7. INTERRELATIONSHIP 6. REFERENCES

SOW 2.1.5

8. PREPARATION INFORMATION

8.1 SCOPE: The plan shall describe the contractor’'s management approach and planned implementation methods for accomplishing
the data management requirements of the contract.

8.2 APPLICABLE DOCUMENTS:
NPD 1440.6, NASA Records Management
SN-D-0007, NSTS Acceptance Data Package Requirements Specification
SN-S-0008, NSTS Software Deliverable Data Package Requirements Specification
SSP 30695, ISS Program Acceptance Data Package Requirements Specification
Contract DRD's and other contract-generated data

8.3 CONTENTS: The plan shall define the scope and depth of the contractor's efforts to perform data
management including:
Relationship of the contractor's management, organization and planning to the data management
program and the contractor's other administrative and technical organizations.
Specific management policies, practices and work instructions to be used in implementing the
data management program include the following elements:
Control procedures
Storage and retrieval procedures
Subcontractor control procedures
Special restrictions
Government access to all data generated during contract performance
Preliminary and final data submittal schedules for fulfilling submittal of DRDs data in the
specified quantities, specific media (electronic, paper, other), and due dates required
Development and maintenance of an on-line Data Accession List.
Planned reporting to the government of performance to plan in preparation for major milestone
reviews and regularly scheduled weekly/monthly reviews

8.4 FORMAT: Contractor format is acceptable. Descriptive material (sketches, flow charts, drawings, photographs, tables, forms,
graphs, worksheets, charts, etc.) may be included if needed to clarify or explain matters in the text.

8.5 MAINTENANCE: Changes to the plan shall be incorporated as required by change page or complete reissue.
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